


**AGENDA
ITEM**

14



AGENDA STAFF REPORT

DATE: June 20, 2018

TO: Mayor and City Council

PREPARED BY: David Dale, City Manager *DD*

SUBJECT:

1. Award the Bid Proposal from Granite Construction in the amount of \$5,957,460.00 (base bid) + \$201,875.00 (additive bid) for Cesar Chavez Blvd. Improvements Federal Project No. HPLUL-5168(017).
2. Authorize City Manager to Sign an Agreement between the City of Calexico and Granite Construction for Cesar Chavez Blvd. Improvements Federal Project No. HPLUL-5168(017).

=====

Recommendation:

It is recommended that the City Council of the City of Calexico approve the following:

1. Award the Bid Proposal from Granite Construction in the amount of \$5,957,460.00 (base bid) + \$201,875.00 (additive bid) for Cesar Chavez Blvd. Improvements Federal Project No. HPLUL-5168(017).
2. Authorize City Manager to Sign an Agreement between the City of Calexico and Granite Construction for Cesar Chavez Blvd. Improvements Federal Project No. HPLUL-5168(017).

Background:

The City of Calexico Public Works Department has received a grant from the Department of Transportation for construction in the amount of \$7,104,240.00 (Federal \$5,500,000.00 and Local Match \$1,604,240.00) for Federal Project No. HPLUL-5168(017) Cesar Chavez Blvd./Calexico-West Port of Entry between HWY 98 and Second Street HPLUL-5168(017) Cesar Chavez Blvd./Calexico-West Point of Entry between HWY 98 and Second Street.

On April 29, 2018, the City requested bids for Cesar Chavez Blvd. Improvements Federal Project No. HPLUL-5168(017). The proposed work includes, but is not limited to, the construction of street improvements; street light installation; traffic control; excavation; placement and



compaction of fill materials; PCC curb and gutter; sidewalk; raised median; curb ramps; retaining wall; block wall; asphalt concrete paving over base; traffic signal modification; installing new traffic signal; mast arms; foundations; thermoplastic pavement markings and traffic striping.

The project involves roadway improvements and street widening throughout, it is the intent of the project to widen Cesar Chavez Boulevard to provide two through lane in the north bound direction and three lanes in the southbound direction, as well as to install a traffic signal at the intersection of Cesar Chavez Blvd at Grant Street and modify the existing traffic signal at Cesar Chavez Blvd at Second Street.

Discussion & Analysis:

On May 24, 2018, the Office of the City Clerk received four (4) bids:

	Company	Base Bid	Additive Bid
1	Granite Construction	\$5,957,460.00	\$201,875.00
2	Pyramid Construction	\$5,984,593.00	\$37,625.00
3	Hazard Construction	\$6,694,830.00	\$241,750.00
4	Sully-Miller Contracting	\$7,830,000.00	\$233,000.00

After carefully reviewing all bid documentation from Granite Construction Company, Public Works Staff has found that they meet all required guidelines and are the lowest responsible bidder. For this reason, Public Works Staff is requesting City Council authorization to award the bid proposal and authorize the City Manager to sign an agreement with Granite Construction Company.

Fiscal Impact:

Federal Grant	\$5,500,000.00
SB 1 – Local Match	\$659,335.00
Total	<u>\$6,159,335.00</u>

Coordinated With:

Public Works Department.

Attachment(s):

1. Bid Tabulation Sheet.
2. Granite Construction Bid.
3. Pyramid Construction Bid.
4. Hazard Construction Bid.
5. Sully-Miller Contracting Bid.
6. Granite Construction Company Agreement.


**UNOFFICIAL
BID RESULTS**

**CITY OF CALEXICO
OFFICE OF THE CITY CLERK
BID TABULATION**


**UNOFFICIAL
BID RESULTS**

Bid: Cesar Chavez Blvd, Improvement Federal Project No. HPLUL-5168(017)
Dept.: Public Works
Date: 05/24/18
Time: 2:00p.m.
Location: City Hall, Council Chambers, 608 Heber Avenue, Calexico, CA

COMPANY	BASE	ADDITIVE
Hazard Construction	\$6,644,830 ⁰⁰	\$241,750 ⁰⁰
Sully Miller Contracting Co.	\$7,830,000 ⁰⁰	\$233,000 ⁰⁰
Granite Construction	\$5,457,460 ⁰⁰	\$201,875 ⁰⁰
Pyramical Construction + Aggregates, Inc.	\$5,984,593 ⁰⁰	\$37,625 ⁰⁰


Deputy City Clerk

5/24/2018
Date



PROPOSAL BID FORM

TO THE PUBLIC WORKS DIRECTOR/CITY ENGINEER OF THE CITY OF CALEXICO:

The undersigned hereby declares that he has carefully examined the location of the proposed work that he has examined the plans and specifications and read the accompanying instructions to bidders and hereby proposes to furnish all material except owner furnished materials, and do all work required to complete the said work in accordance with said plans and specifications and special provisions for the unit prices set forth in the following schedule. The bidder shall furnish prices for all items shown in the proposal.

Name of firm: Granite Construction Company

Item No.	Approximate Quantity	Unit	Description	Unit Price	Total Price
1	1	LS	Mobilization	75,000.00	75,000.00
2	1	LS	Traffic Control	110,145.00	110,145.00
3	1	LS	Water Pollution Control	13,000.00	13,000.00
4	20,000	CY	Roadway Excavation	32.00	640,000.00
5	1	LS	Clearing, Grubbing and Removals	119,000.00	119,000.00
6	8,850	LF	Construct 8" Curb and Gutter	28.00	247,800.00
7	640	LF	Construct 6" Curb and Gutter	31.00	19,840.00
8	7,400	LF	Construct 6" Curb	13.20	97,680.00
9	14,850	TON	Construct A.C. Pavement	111.00	1,648,350.00
10	7,300	SF	Construct 10" Thick P.C.C. Pavement	13.50	98,550.00
11	42,000	SF	Construct 6" P.C.C. Sidewalk	8.50	357,000.00
12	16,235	CY	Crushed Miscellaneous Base	39.00	633,165.00
13	15	EA	Construct Curb Ramp per APWA	3,700.00	55,500.00
14	1	EA	Construct Type B Passageway	10,000.00	10,000.00
15	3	EA	Install Detectable Warning Surface	1,200.00	3,600.00
16	5,800	SF	Construct P.C.C. Driveway As Shown on Plans	13.50	78,300.00
17	500	SF	Construct P.C.C. Cross Gutter	25.00	12,500.00

18	13	EA	Adjust Sanitary Sewer/Utility to Grade	1,850.00	24,050.00
19	17	EA	Vault/Valve/Meter To Be Relocated	1,400.00	23,800.00
20	22	EA	Vault/Valve/Meter To Be Adjusted to Grade	1,000.00	22,000.00
21	5	EA	Relocate and/or Modify Fire Hydrant to Grade	5,500.00	27,500.00
22	1,150	LF	Construct Chain Link Fence	72.00	82,800.00
23	8	EA	Remove/Relocate Existing Post	600.00	4,800.00
24	1	EA	Relocate Existing Mailboxes	530.00	530.00
25	1,800	LF	Replace Wall and Fence in Kind	120.00	216,000.00
26	750	LF	Construct Block Slough Wall	78.00	58,500.00
27	3	EA	Construct Under Sidewalk Drain	2,400.00	7,200.00
28	1	LS	Construct Reinforced Concrete Retaining Wall	500,000.00	500,000.00
29	58	EA	Construct Median Break	445.00	25,810.00
30	1	LS	Traffic Signal - Cesar Chavez Blvd at Grant Street	306,000.00	306,000.00
31	1	LS	Traffic Signal - Cesar Chavez Blvd at Second Street only poles G and H	29,000.00	29,000.00
32	1	LS	Signing and Striping	100,000.00	100,000.00
33	1	LS	Street Lighting	165,000.00	165,000.00
34	4,700	SF	Construct 6" PCC Driveway Transition	11.00	51,700.00
35	25	EA	Remove Existing Trees and Roots	600.00	15,000.00
36	60	LF	Furnish And Install K-Rail	89.00	5,340.00
37	1	LS	Construction Surveying and Monumentation	55,000.00	55,000.00
38	4,500	CY	Unclassified Fill	4.00	18,000.00

Grand Total Bid: 5,957,460.00

Grand Total Bid Price Written in words: Five million, nine hundred fifty seven

thousand, four hundred sixty dollars and zero cents

1.00 -- The undersigned hereby acknowledges the receipt of the following addendum:

None _____ ; No. 1 X ; No. 2 X ; No. 3 X ; No. 4 _____ ; No. 5 _____

CITY OF CALEXICO

BID SHEET - ADDITIVE ALTERNATE #1

CESAR CHAVEZ BLVD. IMPROVEMENTS
(FEDERAL-AID PROJECT NO.:HPLUL-5168(017))

NAME OF COMPANY: Granite Construction Company

To the Honorable Mayor and Members of the City Council:

This Additive Alternate #1 will provide bid prices to construct additional AC Pavement and Double yellow Striping instead of the proposed raised median along Cesar Chavez Boulevard. The City may or may not award this work at their discretion, depending upon available funding. The bid prices shall provide full payment for complete construction of the anticipated work. Determination of the lowest responsive bidder will be based on the Base Bid, and will not include this Additive Alternate bid.

Item No.	Description	Estimated Quantity	Unit Meas.	Unit Price	Total Amount
A1	AC Pavement	1,250	TON	114.00	142,500.00
A2	Crushed Miscellaneous Base	1,250	CY	39.50	49,375.00
A3	Signing and Striping -Double Yellow instead of Raised median	1	LS	10,000.00	10,000.00
TOTAL BID ADD. ALT. #1					201,875.00

TOTAL ADD. ALT. #1 IN WORDS: Two hundred one thousand eight hundred seventy five dollars and zero cents.

PROPOSAL BID FORM

TO THE PUBLIC WORKS DIRECTOR/CITY ENGINEER OF THE CITY OF CALEXICO:

The undersigned hereby declares that he has carefully examined the location of the proposed work that he has examined the plans and specifications and read the accompanying instructions to bidders and hereby proposes to furnish all material except owner furnished materials, and do all work required to complete the said work in accordance with said plans and specifications and special provisions for the unit prices set forth in the following schedule. The bidder shall furnish prices for all items shown in the proposal.

Name of firm: Pyramid Construction and Aggregates, Inc.

Item No.	Approximate Quantity	Unit	Description	Unit Price	Total Price
1	1	LS	Mobilization	683,000.00	683,000.00
2	1	LS	Traffic Control	200,000.00	200,000.00
3	1	LS	Water Pollution Control	100,000.00	100,000.00
4	20,000	CY	Roadway Excavation	25.00	500,000.00
5	1	LS	Clearing, Grubbing and Removals	70,500.00	70,500.00
6	8,850	LF	Construct 8" Curb and Gutter	29.65	262,402.50
7	640	LF	Construct 6" Curb and Gutter	36.00	23,040.00
8	7,400	LF	Construct 6" Curb	25.30	187,220.00
9	14,850	TON	Construct A.C. Pavement	87.88	1,305,018.00
10	7,300	SF	Construct 10" Thick P.C.C. Pavement	13.55	98,915.00
11	42,000	SF	Construct 6" P.C.C. Sidewalk	8.54	358,680.00
12	16,235	CY	Crushed Miscellaneous Base	14.10	228,913.50
13	15	EA	Construct Curb Ramp per APWA	3,582.00	53,730.00
14	1	EA	Construct Type B Passageway	3,380.00	3,380.00
15	3	EA	Install Detectable Warning Surface	400.00	1,200.00
16	5,800	SF	Construct P.C.C. Driveway As Shown on Plans	10.30	59,740.00
17	500	SF	Construct P.C.C. Cross Gutter	18.35	9,175.00

18	13	EA	Adjust Sanitary Sewer/Utility to Grade	1,000.00	13,000.00
19	17	EA	Vault/Valve/Meter To Be Relocated	2,000.00	34,000.00
20	22	EA	Vault/Valve/Meter To Be Adjusted to Grade	800.00	17,600.00
21	5	EA	Relocate and/or Modify Fire Hydrant to Grade	6,000.00	30,000.00
22	1,150	LF	Construct Chain Link Fence	30.00	34,500.00
23	8	EA	Remove/Relocate Existing Post	220.00	1,760.00
24	1	EA	Relocate Existing Mailboxes	220.00	220.00
25	1,800	LF	Replace Wall and Fence in Kind	63.00	113,400.00
26	750	LF	Construct Block Slough Wall	45	33,750.00
27	3	EA	Construct Under Sidewalk Drain	3000	9,000.00
28	1	LS	Construct Reinforced Concrete Retaining Wall	651000	651,000.00
29	58	EA	Construct Median Break	650	37,700.00
30	1	LS	Traffic Signal - Cesar Chavez Blvd at Grant Street	286000	286,000.00
31	1	LS	Traffic Signal - Cesar Chavez Blvd at Second Street only poles G and H	30000	30,000.00
32	1	LS	Signing and Striping	150,000.00	150,000.00
33	1	LS	Street Lighting	150,000.00	150,000.00
34	4,700	SF	Construct 6" PCC Driveway Transition	20	94,000.00
35	25	EA	Remove Existing Trees and Roots	600	15,000.00
36	60	LF	Furnish And Install K-Rail	100	6,000.00
37	1	LS	Construction Surveying and Monumentation	100,000.00	100,000.00
38	4,500	CY	Unclassified Fill	7.5	33,750.00

Grand Total Bid: \$5,984,593.00

Grand Total Bid Price Written in words: Five million, nine hundred eight four, five hundred ninety three dollars and zero cents.

1.00 – The undersigned hereby acknowledges the receipt of the following addendum:

None _____; No. 1 _____; No. 2 _____; No. 3 _____; No. 4 _____; No. 5 _____

CITY OF CALEXICO

BID SHEET - ADDITIVE ALTERNATE #1

CESAR CHAVEZ BLVD. IMPROVEMENTS
(FEDERAL-AID PROJECT NO.:HPLUL-5168(017))

NAME OF COMPANY: Pyramid Construction and Aggregates, Inc.

To the Honorable Mayor and Members of the City Council:

This Additive Alternate #1 will provide bid prices to construct additional AC Pavement and Double yellow Striping instead of the proposed raised median along Cesar Chavez Boulevard. The City may or may not award this work at their discretion, depending upon available funding. The bid prices shall provide full payment for complete construction of the anticipated work. Determination of the lowest responsive bidder will be based on the Base Bid, and will not include this Additive Alternate bid.

Item No.	Description	Estimated Quantity	Unit Meas.	Unit Price	Total Amount
A1	AC Pavement	1,250	TON	8.88	11,000
A2	Crushed Miscellaneous Base	1,250	CY	14.10	17,625.00
A3	Signing and Striping -Double Yellow instead of Raised median	1	LS	9000	9,000.00
TOTAL BID ADD. ALT. #1					37,625.00

TOTAL ADD. ALT. #1 IN WORDS: Thirty seven thousand six hundred twenty five and zero cents

PROPOSAL BID FORM

TO THE PUBLIC WORKS DIRECTOR/CITY ENGINEER OF THE CITY OF CALEXICO:

The undersigned hereby declares that he has carefully examined the location of the proposed work that he has examined the plans and specifications and read the accompanying instructions to bidders and hereby proposes to furnish all material except owner furnished materials, and do all work required to complete the said work in accordance with said plans and specifications and special provisions for the unit prices set forth in the following schedule. The bidder shall furnish prices for all items shown in the proposal.

Name of firm: HAZARD CONSTRUCTION COMPANY

Item No.	Approximate Quantity	Unit	Description	Unit Price	Total Price
1	1	LS	Mobilization	100,000.-	100,000.-
2	1	LS	Traffic Control	546,500.-	546,500.-
3	1	LS	Water Pollution Control	100,000.-	100,000.-
4	20,000	CY	Roadway Excavation	23.-	460,000.-
5	1	LS	Clearing, Grubbing and Removals	450,000.-	450,000.-
6	8,850	LF	Construct 8" Curb and Gutter	29.-	256,650.-
7	640	LF	Construct 8" Curb and Gutter	31.-	19,840.-
8	7,400	LF	Construct 6" Curb	19.-	140,600.-
9	14,850	TON	Construct A.C. Pavement	90.-	1,336,500.-
10	7,300	SF	Construct 10" Thick P.C.C. Pavement	8.-	58,400.-
11	42,000	SF	Construct 6" P.C.C. Sidewalk	7. ³⁰	306,600.-
12	16,235	CY	Crushed Miscellaneous Base	44.-	714,340.-
13	15	EA	Construct Curb Ramp per APWA	2,800.-	42,000.-
14	1	EA	Construct Type B Passageway	2,000.-	2,000.-
15	3	EA	Install Detectable Warning Surface	500.-	1,500.-
16	5,800	SF	Construct P.C.C. Driveway As Shown on Plans	10.-	58,000.-
17	500	SF	Construct P.C.C. Cross Gutter	50.-	25,000.-

18	13	EA	Adjust Sanitary Sewer/Utility to Grade	1,000.	13,000.
19	17	EA	Vault/Valve/Meter To Be Relocated	1,500.	25,500.
20	22	EA	Vault/Valve/Meter To Be Adjusted to Grade	800.	17,600.
21	5	EA	Relocate and/or Modify Fire Hydrant to Grade	10,000.	50,000.
22	1,160	LF	Construct Chain Link Fence	25.	28,750.
23	8	EA	Remove/Relocate Existing Post	1,000.	8,000.
24	1	EA	Relocate Existing Mailboxes	500.	500.
25	1,800	LF	Replace Wall and Fence in Kind	90.	162,000.
26	750	LF	Construct Block Slough Wall	60.	45,000.
27	3	EA	Construct Under Sidewalk Drain	3,000.	9,000.
28	1	LS	Construct Reinforced Concrete Retaining Wall	950,000.	950,000.
29	58	EA	Construct Median Break	500.	29,000.
30	1	LS	Traffic Signal - Cesar Chavez Blvd at Grant Street	280,000.	280,000.
31	1	LS	Traffic Signal - Cesar Chavez Blvd at Second Street only poles G and H	28,000.	28,000.
32	1	LS	Signing and Striping	75,000.	75,000.
33	1	LS	Street Lighting	185,000.	185,000.
34	4,700	SF	Construct 6" PCC Driveway Transition	9.	42,300.
35	25	EA	Remove Existing Trees and Roots	650.	16,250. 16,250.
36	60	LF	Furnish And Install K-Rail	100.	6,000.
37	1	LS	Construction Surveying and Monumentation	61,000.	61,000.
38	4,500	CY	Unclassified Fill	10.	45,000.

Grand Total Bid: 6,694,830.

Grand Total Bid Price Written in words: SIX MILLION, SIX HUNDRED NINETY FOUR THOUSAND, EIGHT HUNDRED THIRTY DOLLARS AND NO CENTS

1.00 - The undersigned hereby acknowledges the receipt of the following addendum:

None _____; No. 1 ; No. 2 ; No. 3 ; No. 4 _____; No. 5 _____

CITY OF CALEXICO

BID SHEET -- ADDITIVE ALTERNATE #1

CESAR CHAVEZ BLVD. IMPROVEMENTS
(FEDERAL-AID PROJECT NO.:HPLUL-5168(017))

NAME OF COMPANY: HAZARD CONSTRUCTION COMPANY
To the Honorable Mayor and Members of the City Council:

This Additive Alternate #1 will provide bid prices to construct additional AC Pavement and Double yellow Striping instead of the proposed raised median along Cesar Chavez Boulevard. The City may or may not award this work at their discretion, depending upon available funding. The bid prices shall provide full payment for complete construction of the anticipated work. Determination of the lowest responsive bidder will be based on the Base Bid, and will not include this Additive Alternate bid.

Item No.	Description	Estimated Quantity	Unit Meas.	Unit Price	Total Amount
A1	AC Pavement	1,250	TON	107.	133,750.
A2	Crushed Miscellaneous Base	1,250	CY	78.	97,500.
A3	Signing and Striping -Double Yellow Instead of Raised median	1	LS	10,500.	10,500.
		TOTAL BID ADD. ALT. #1			241,750

TOTAL ADD. ALT. #1 IN WORDS: TWO HUNDRED FORTY ONE THOUSAND SEVEN HUNDRED FIFTY DOLLARS AND NO CENTS

PROPOSAL BID FORM

TO THE PUBLIC WORKS DIRECTOR/CITY ENGINEER OF THE CITY OF CALEXICO:

The undersigned hereby declares that he has carefully examined the location of the proposed work that he has examined the plans and specifications and read the accompanying instructions to bidders and hereby proposes to furnish all material except owner furnished materials, and do all work required to complete the said work in accordance with said plans and specifications and special provisions for the unit prices set forth in the following schedule. The bidder shall furnish prices for all items shown in the proposal.

Name of firm: Sully-Miller Contracting Company

Item No.	Approximate Quantity	Unit	Description	Unit Price	Total Price
1	1	LS	Mobilization	479,625.-	479,625.-
2	1	LS	Traffic Control	135,000.-	135,000.-
3	1	LS	Water Pollution Control	18,000.-	18,000.-
4	20,000	CY	Roadway Excavation	35.-	700,000.-
5	1	LS	Clearing, Grubbing and Removals	300,000.-	300,000.-
6	8,850	LF	Construct 8" Curb and Gutter	24.-	212,400.-
7	640	LF	Construct 6" Curb and Gutter	33.-	21,120.-
8	7,400	LF	Construct 6" Curb	19.-	140,600.-
9	14,850	TON	Construct A.C. Pavement	96.-	1,425,600.-
10	7,300	SF	Construct 10" Thick P.C.C. Pavement	10.-	73,000.-
11	42,000	SF	Construct 8" P.C.C. Sidewalk	8.-	336,000.-
12	16,235	CY	Crushed Miscellaneous Base	60.-	974,100.-
13	15	EA	Construct Curb Ramp per APWA	3,000.-	45,000.-
14	1	EA	Construct Type B Passageway	29,000.-	29,000.-
15	3	EA	Install Detectable Warning Surface	535.-	1,605.-
16	5,800	SF	Construct P.C.C. Driveway As Shown on Plans	11.-	63,800.-
17	500	SF	Construct P.C.C. Cross Gutter	16.-	8,000.-

18	13	EA	Adjust Sanitary Sewer/Utility to Grade	1,600.-	20,800.-
19	17	EA	Vault/Valve/Meter To Be Relocated	3,000.-	51,000.-
20	22	EA	Vault/Valve/Meter To Be Adjusted to Grade	1,400.-	30,800.-
21	5	EA	Relocate and/or Modify Fire Hydrant to Grade	18,000.-	99,000.-
22	1,150	LF	Construct Chain Link Fence	100.-	115,000.-
23	8	EA	Remove/Relocate Existing Post	450.-	3,600.-
24	1	EA	Relocate Existing Mailboxes	450.-	450.-
25	1,800	LF	Replace Wall and Fence in Kind	225.-	405,000.-
26	750	LF	Construct Block Slough Wall	175.-	131,250.-
27	3	EA	Construct Under Sidewalk Drain	10,000.-	30,000.-
28	1	LS	Construct Reinforced Concrete Retaining Wall	850,000.-	850,000.-
29	58	EA	Construct Median Break	2,500.-	145,000.-
30	1	LS	Traffic Signal - Cesar Chavez Blvd at Grant Street	459,000.-	459,000.-
31	1	LS	Traffic Signal - Cesar Chavez Blvd at Second Street only poles G and H	55,000.-	55,000.-
32	1	LS	Signing and Striping	90,000.-	90,000.-
33	1	LS	Street Lighting	95,000.-	95,000.-
34	4,700	SF	Construct 6" PCC Driveway Transition	12.-	56,400.-
35	25	EA	Remove Existing Trees and Roots	2,450.-	61,250.-
36	60	LF	Furnish And Install K-Rail	160.-	9,600.-
37	1	LS	Construction Surveying and Monumentation	60,000.-	60,000.-
38	4,500	CY	Unclassified Fill	30.-	135,000.-

Grand Total Bid: 7,830,000.-

Grand Total Bid Price Written In words: Seven Million Eight hundred

thirty thousand dollar

1.00.- The undersigned hereby acknowledges the receipt of the following addendum:

None _____; No. 1 ; No. 2 ; No. 3 ; No. 4 _____; No. 5 _____

CITY OF CALEXICO

BID SHEET - ADDITIVE ALTERNATE #1

CESAR CHAVEZ BLVD. IMPROVEMENTS
(FEDERAL-AID PROJECT NO.:HPLUL-5168(017))

NAME OF COMPANY: Sully-Miller Contracting Company
To the Honorable Mayor and Members of the City Council:

This Additive Alternate #1 will provide bid prices to construct additional AC Pavement and Double yellow Striping instead of the proposed raised median along Cesar Chavez Boulevard. The City may or may not award this work at their discretion, depending upon available funding. The bid prices shall provide full payment for complete construction of the anticipated work. Determination of the lowest responsive bidder will be based on the Base Bid, and will not include this Additive Alternate bid.

Item No.	Description	Estimated Quantity	Unit Meas.	Unit Price	Total Amount
A1	AC Pavement	1,250	TON	110.-	137,500.-
A2	Crushed Miscellaneous Base	1,250	CY	70.-	87,500.-
A3	Signing and Striping -Double Yellow Instead of Raised median	1	LS	8,000.-	8,000.-
TOTAL BID ADD. ALT. #1					233,000.-

TOTAL ADD. ALT. #1 IN WORDS: two hundred thirty three thousand only